


AMENDMENT TO SOLICITATION  W911KB-04-B-0008 
 

CONTINUATION SHEET 
 

Amendment No.  R0002      Page:  2 
 
a.  The following revised drawings are substituted for the superseded 
drawings.  The identifier "AM #2" appears before and after revised 
drawings as listed in SCR-5. 
 
 Drawing No. F-893-40-1, Sheet No.'s  C3.20.2. 
   F-893-40-1, Sheet No.’s  C3.20.3 
 
b.  The following revised documents are substituted for the superseded 
documents.  The identifier "AM #2" appears before and after new and 
revised material, except as noted below. 
  
SECTION 00800 SCR-5 

 
SECTION 01015 PARAGRAPH 1.22 TEMPORARY UTILITY REQUIREMENTS    
 
NOTE:  Revisions within the following documents do not contain the 
above referenced identifiers. 
 
c.  The following section (including submittal register) is deleted. 
 
NONE   
 
d.  The following section (including submittal register) is added. 
 
NONE 
 
e.  NOTICE TO OFFERORS: PLEASE MARK OUTSIDE OF ENVELOPE IN WHICH OFFER 
IS SUBMITTED TO SHOW AMENDMENTS RECEIVED.  YOU ARE REQUIRED TO 
ACKNOWLEDGE RECEIPT OF THIS AMENDMENT ON THE REVERSE SIDE OF STANDARD 
FORM 1442. 
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8.  Can we assume the fill material under existing pavement meets the specifications for nonfrost susceptible 
classified Fill?   Section 02300 1.2.  
 

A:  No.  All new fill material is required. 
 
9.  Will you accept Insulfoam R-Tech IV as equal of Extruded Polystyrene Insulation?  Section 02560 2.2.   
 

A:  We assume this question refers to insulating the utilidor, not the pipes.  For utilidor application, it must 
meet specifications including the 60 psi minimum compressive strength requirement.   

 
 
10.  Do we have to remove and replace the signs and Tree’s specified or can we excavate around the obstacles?  
 

A:  Signs, landscaping and trees specifically noted on plan sheets for removal and replacement must be 
removed and replaced in kind.   Trees and landscaping must be replaced per Specification Section 02930.  
Trees and signs not specifically noted for removal and replacement may be worked around as long as there 
are no conflicts or interferences with excavation, fill, backfill, compaction requirements or other 
construction requirements, otherwise, they must be removed and replaced.  All remaining items and trees 
must be protected at all times as specified in Section 02220, Paragraph 1.6 Protection. 
 

11.  C3.32.3 Manhole H5-4-3 shows construct access, Do you want to construct access? If so will you be 
providing details for construction? 
 

A:  Yes. Construct new manhole access for Manhole H5-4-3 per Sections 3 and 4 on sheet S2.04. Provide 
reinforcing per notes on sheet S2.04. Dowel vertical bars into existing manhole walls a minimum of 6 
inches and provide a 90-degree hook on vertical bars to be doweled into existing manhole roof, dowel bars 
into existing manhole roof a minimum of 6 inches. Epoxy all doweled bars. Provide new ladder per ladder 
detail on sheet C4.01. 
 

 
12.  S2.03 Table 1 ManHole Doors- Schedule only shows 2 manholes on this contract H5-4-5 and H5-4-6 are 
these the only manholes you want new access doors for on Neely Rd? 
 

A:  No. Provide new access doors for all manhole access openings. 
 
13.  I don’t see any new venting for manholes on Neely Rd. is this what you want? 
 

A:  Yes. 
 
14.  Manholes H5-4-3 and H4-5-2 Have old style vents that are being removed on other parts of this contract, 
but these 2 manholes are keeping the old style, do you want to replace these vents? 
 

A:  The "old style vents that are being removed on other parts of this contract", are being removed because 
those manholes are being demolished and completely re-built. Therefore, new replacement vents are 
needed. Manholes H5-4-3 and H4-5-2 are not being demolished and re-built. Therefore, the old style vents 
will remain and new replacement vents are not needed. 

 
15.  Ladders – Are we to replace all manhole ladders? 
 

A:  No.  Provide new ladders where a new or reconstructed manhole access is built, or where an existing 
ladder is removed or damaged during construction, and at any other locations that may be shown on the 
drawings. 

 
 



Amendment 0002 (08/11/04) 
 

 
                                                           W911KB-04-B-0008 
 

SECTION 00700a 
General Wage Decision AK030001 

(Dated (06/13/2003) 
                         Modification Record: 
                         No.               Publication Date 

0 06/13/2003 
1 11/28/2003 
2 02/06/2004  
3 03/05/2004  
4 04/02/2004 
5 04/16/2004  
6 05/14/2004  
7 06/18/2004 
8 07/23/2004 …AM#1 
9 08/06/2004 ..AM#2 
 

                          
 

 
 



BRS Document Viewer             
General Decision Number: AK030001 08/06/2004 
 
 
 
   General Decision Number: AK030001 08/06/2004 
   Superseded General Decision Number: AK020001 
   State: Alaska 
   Construction Types: Building and Heavy 
   Counties: Alaska Statewide. 
   BUILDING AND HEAVY CONSTRUCTION PROJECTS (does not include 
   residential construction consisting of single family homes and 
   apartments up to and including 4 stories) 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             11/28/2003 
               2             02/06/2004 
               3             03/05/2004 
               4             04/02/2004 
               5             04/16/2004 
               6             05/14/2004 
               7             06/18/2004 
               8             07/23/2004 
               9             08/06/2004 
   ASBE0097-001 01/01/2004 
                                     Rates          Fringes 
     Asbestos Workers/Insulator 
     (includes application of all 
     insulating materials 
     protective coverings, 
     coatings and finishings to all 
     types of mechanical systems)...$ 29.63             9.42 
   ---------------------------------------------------------------- 
   ASBE0097-002 01/01/2004 
                                     Rates          Fringes 
     Hazardous Material Handler 
     (includes preparation, 
     wetting, stripping, removal 
     scrapping, vacuming, bagging, 
     and disposing of all 
     insulation materials, whether 
     they contain asbestos or not, 
     from mechanical systems).......$ 26.45             9.42 
   ---------------------------------------------------------------- 
   BOIL0502-002 01/01/2004 
                                     Rates          Fringes 
     Boilermaker....................$ 35.23            15.37 
   ---------------------------------------------------------------- 
   BRAK0001-002 07/01/2003 
                                     Rates          Fringes 
     Bricklayer, Blocklayer, 
     Stonemason, Marble Mason, 
     Tile Setter, Terrazzo Worker...$ 30.13            11.80 
     Tile & Terrazzo Finisher.......$ 24.70            11.80 
   ---------------------------------------------------------------- 
   CARP1243-003 07/01/2003 
   North of the 63rd Parallel 



                                     Rates          Fringes 
     Carpenter/Lather/Drywall 
     Applicator.....................$ 31.40            12.20 
     Carpenter: Fire or Flood 
     Repair Work....................$ 31.99            12.20 
     Millwright.....................$ 32.38            12.20 
   ---------------------------------------------------------------- 
   CARP1281-004 07/01/2003 
   SOUTH OF 63RD PARALLEL 
                                     Rates          Fringes 
     Acoustical Applicator and 
     Lather.........................$ 28.10            12.70 
     Carpenters & Drywallers........$ 28.10            12.70 
     Millwright.....................$ 28.80            12.70 
   ---------------------------------------------------------------- 
   CARP2520-003 08/01/2003 
                                     Rates          Fringes 
     Diver 
        Stand-by....................$ 32.66            12.20 
        Tender......................$ 31.66            12.20 
        Working.....................$ 65.32            12.20 
     Piledriver 
        Carpenter...................$ 29.30            12.20 
        Piledriver; Skiff Operator 
        and Rigger..................$ 28.14            12.20 
        Sheet Pile Stabber..........$ 29.14            12.20 
        Welder......................$ 29.90            12.20 
   ---------------------------------------------------------------- 
   ELEC1547-004 11/03/2003 
                                     Rates          Fringes 
     Cable splicer..................$ 33.17         3%+13.10 
     Electrician;Technician.........$ 31.42         3%+13.10 
   ---------------------------------------------------------------- 
   ELEC1547-005 01/01/2004 
                                     Rates          Fringes 
     Cable splicer..................$ 35.90         3%+16.00 
     Linemen (Including Equipment 
     Operators, Technician).........$ 34.15         3%+16.00 
     Powderman......................$ 32.15         3%+16.00 
     Tree Trimmer...................$ 22.95         3%+16.00 
   ---------------------------------------------------------------- 
   ELEV0019-002 01/01/2004 
                                     Rates          Fringes 
     Elevator Mechanic..............$ 37.695        10.765+a 
   FOOTNOTE: a.  Employer contributes 8% of the basic hourly rate 
       for over 5 year's service and 6% of the basic 
       hourly rate for 6 months to 5 years' of service 
       as vacation paid credit.  Seven paid holidays: 
       New Year's Day; Memorial Day; Independence Day; 
       Labor Day, Thanksgiving Day; Friday after 
       Thanksgiving and Christmas Day 
   ---------------------------------------------------------------- 
   ENGI0302-002 09/01/2003 
                                     Rates          Fringes 
     Power equipment operators: 
        GROUP 1.....................$ 32.08            10.89 
        GROUP 1A....................$ 33.62            10.89 



        GROUP 2.....................$ 31.41            10.89 
        GROUP 3.....................$ 30.78            10.89 
        GROUP 4.....................$ 25.36            10.89 
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
     GROUP 1:  Asphalt Roller; Back Filler; Barrier Machine 
     (Zipper); Batch Plant Operator: Batch and Mixer over 200 
     yds.; Beltcrete with power pack and similar conveyors; 
     Bending Machine; Boat Coxwains; Bulldozers; Cableways, 
     Highlines and Cablecars; Cleaning Machine; Coating Machine; 
     Concrete Hydro Blaster; Cranes-45 tons and under or 150 
     foot boom and under (including jib and attachments): (a) 
     Shovels, Backhoes, Draglines, Clamshells; Gradalls-3 yards 
     and under; (b) Hydralifts or Transporters, all track or 
     truck type,(c) Derricks; Crushers; Deck Winches-Double 
     Drum; Ditching or Trenching Machine (16 inch or over); 
     Drilling Machines, core, cable, rotary and exploration; 
     Finishing Machine Operator, concrete paving, Laser Screed, 
     sidewalk, curb and gutter machine; Helicopters; Hover 
     Craft, Flex Craft, Loadmaster, Air Cushion, All Terrain 
     Vehicle, Rollagon, Bargecable, Nodwell Sno Cat; Hydro Ax: 
     Feller Buncher and similar; Loaders: Forklifts with power 
     boom and swing attachment, Overhead and front end, 2 1/2 
     yards through 5 yards, Loaders with forks or pipe clamps, 
     Loaders, elevating belt type, Euclid and similar types; 
     Mechanics, Bodyman; Micro Tunneling Machine; Mixers: Mobile 
     type w/hoist combination; Motor Patrol Grader; Mucking 
     Machines: Mole, Tunnel Drill, Horizontal/Directional Drill 
     Operator, and/or Shield; Operator on Dredges; Piledriver 
     Engineers, L. B. Foster, Puller or similar Paving Breaker; 
     Power Plant, Turbine Operator, 200 k.w. and over (power 
     plants or combination of power units over 300 k.w.); 
     Sauerman-Bagley; Scrapers-through 40 yards; Service 
     Oiler/Service Engineer; Sidebooms-under 45 tons; Shot Blast 
     Machine; Spreaders, Blaw Knox, Cedarapids, Barber Greene, 
     Slurry Machine; Sub-grader (Gurries, C.M.I. and C.M.I. Roto 
     Mills and similar types); Tack tractor; Truck mounted 
     Concrete Pumps, Conveyor, Creter; Water Kote Machine; 
     Unlicensed off road hauler 
     GROUP 1A:  Cranes-over 45 tons or 150 foot (including jib 
     and attachments): (a) Shovels, backhoes, draglines, 
     clamshells-over 3 yards, (b) Tower cranes; Loaders over 5 
     yds.; Motor Patrol Grader (finish: when finishing to final 
     graders and/or to hubs, or for asphalt); Power Plants: 1000 
     k.w. and over; Quad; Screed; Sidebooms over 45 tons; Slip 
     Form Paver C.M.I. and similar types; Scrapers over 40 yards 
     GROUP 2: Batch Plant Operators: Batch and Mixer 200 yds. per 
     hour and under; Boiler-fireman; Cement Hog and Concrete 
     Pump Operator; Conveyors (except as listed in group 1); 
     Hoist on steel erection; Towermobiles and Air Tuggers; 
     Horizontal/Directional Drill Locator; Loaders, Elevating 
     Grader, Dumor and similar; Locomotives: rod and geared 
     engines; Mixers; Screening, Washing Plant; Sideboom 
     (cradling rock drill regardless of size); Skidder; Trencing 
     Machine under 16 inches. 
     GROUP 3: "A" Frame Trucks, Deck Winches: single power drum; 
     Bombardier (tack or tow rig); Boring Machine; Brooms-power; 
     Bump Cutter; Compressor; Farm tractor; Forklift, industrial 



     type; Gin Truck or Winch Truck with poles when used for 
     hoisting; Grade Checker and Stake Hopper; Hoist, Air 
     Tuggers, Elevators; Loaders: (a) Elevating-Athey, Barber 
     Green and similar types  (b) Forklifts or Lumber Carrier 
     (on construction job site)  (c) Forklifts with Tower  (d) 
     Overhead and Front-end, under 2 1/2 yds. Locomotives:Dinkey 
     (air, steam, gas and electric) Speeders; Mechanics (light 
     duty); Mixers: Concrete Mixers and Batch 200 yds. per hour 
     and under; Oil, Blower Distribution; Post Hole Diggers, 
     mechanical; Pot Fireman (power agitated); Power Plant, 
     Turbine Operator, under 300 k.w.; Pumps-water; Rig 
     oiler/assistant engineer, over 45 ton, over 3 yards or over 
     150 foot boom; Roller-other than Plantmix; Saws, concrete; 
     Straightening Machine; Tow Tractor 
     GROUP 4:  Rig Oiler/Assistant Engineer (Advances to Group 
     III if over 45 tons or 3 yards or 150 ft. boom); Swamper 
     (on trenching machines or shovel type equipment); Spotter; 
     Steam Cleaner 
     FOOTNOTE:  Groups 1-4 receive 10% premium while performing 
     tunnel or underground work. 
   ---------------------------------------------------------------- 
   IRON0751-003 08/01/2003 
                                     Rates          Fringes 
     Ironworkers: 
        BRIDGE, STRUCTURAL, 
        ORNAMENTAL, REINFORCING 
        MACHINERY MOVER, RIGGER, 
        SHEETER, STAGE RIGGER, 
        BENDER OPERATOR.............$ 27.50            14.10 
        FENCE, BARRIER AND 
        GUARDRAIL INSTALLERS........$ 24.00            13.85 
        GUARDRAIL LAYOUT MAN........$ 24.74            13.85 
        HELICOPTER, TOWER...........$ 28.50            14.10 
   ---------------------------------------------------------------- 
   LABO0341-005 09/01/2003 
                                     Rates          Fringes 
     Laborers: 
        GROUP 1.....................$ 24.49            11.50 
        GROUP 2.....................$ 25.24            11.50 
        GROUP 3.....................$ 25.89            11.50 
        GROUP 3A....................$ 28.29            11.50 
        GROUP 4.....................$ 16.84            11.50 
        TUNNELS, SHAFTS, AND RAISES 
         GROUP 1....................$ 26.94            11.50 
         GROUP 2....................$ 27.76            11.50 
         GROUP 3....................$ 28.48            11.50 
         GROUP 3A...................$ 31.12            11.50 
   LABORERS CLASSIFICATIONS 
     GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
     Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
     Setters, Hook Tender, Rigger, Signalman; Concrete 
     Laborer(curb and gutter, chute handler, grouting, curing, 
     screeding); Crusher Plant Laborer; Demolition Laborer; 
     Ditch Diggers; Dump Man; Environmental Laborer (asbestos 
     (limited to nonmechanical systems), hazardous and toxic 
     waste, oil spill); Fence Installer; Fire Watch Laborer; 
     Flagman; Form Strippers; General Laborer; Guardrail 



     Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 
     Laborers (building); Landscape or Planter; Material 
     Handlers; Pneumatic or Power Tools; Portable or Chemical 
     Toilet Serviceman; Pump Man or Mixer Man; Railroad Track 
     Laborer; Sandblast, Pot Tender; Saw Tenders; Scaffold 
     Building and Erecting; Slurry Work; Stake Hopper; Steam 
     Point or Water Jet Operator; Steam Cleaner Operator; Tank 
     Cleaning; Utiliwalk and Utilidor Laborer; Watchman 
     (construction projects); Window Cleaner 
     GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
     Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
     airtrack and hydraulic drills); Concrete Laborers (power 
     buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
     Environmental Laborer (marine work); Foam Gun or Foam 
     Machine Operator; Green Cutter (dam work); Guardrail 
     Machine Operator; Gunnite Operator; Hod Carriers; 
     Jackhammer or Pavement Breakers (more than 45 pounds); 
     Mason Tender and Mud Mixer (sewer work); Plasterer, 
     Bricklayer and Cement Finisher Tenders; Power Saw Operator; 
     Railroad Switch Layout Laborer; Sandblaster; Sewer 
     Caulkers; Sewer Plant Maintenance Man; Thermal Plastic 
     Applicator; Timber Faller, chain saw operator, filer; 
     Timberman 
     GROUP 3: Bit Grinder; Drill Doctor (in the field); Drillers 
     (including, but not limited to, wagon drills, air track 
     drills; hydraulic drills); High Rigger and tree topper; 
     Higher Scaler; Pioneer Drilling and Drilling Off Tugger 
     (all type drills); Powderman; Slurry Seal Squeegee Man 
     GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Grade 
     checker (setting or transfering of grade marks, line and 
     grade); Pipelayers 
   GROUP 4:  Final Building Cleanup 
   TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 
     GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 
     Tunnel Track Laborer 
     GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 
     Jackhammers; Laser Instrument Operators; Nozzleman, 
     Pumpcrete or Shotcrete; Pipelayers. 
    GROUP 3:  Miner; Miner; Retimberman 
    GROUP 3A: Powderman 
     Tunnel shaft and raise rates only apply to workers regularly 
     employed inside a tunnel portal or shaft collar. 
   ---------------------------------------------------------------- 
   PAIN1140-004 07/01/2004 
   SOUTH OF THE 63RD PARALLEL 
                                     Rates          Fringes 
     Painters: 
        Brush, Roller, Sign, Paper 
        and Vinyl, Swing Stage, 
        Hand Taper/Drywall, 
        Structural Steel, and 
        Commercial Spray............$ 23.79            12.89 
        Machine Taper/Drywall.......$ 23.99            12.89 
        Spray-Sand/Blast, Epoxy 
        and Tar Applicator..........$ 24.59            12.89 
        Steeple Jack & Tower........$ 25.59            12.89 
   ---------------------------------------------------------------- 



   PAIN1140-005 07/01/2004 
                                     Rates          Fringes 
     Soft Floor Layer...............$ 25.40             8.87 
   ---------------------------------------------------------------- 
   PAIN1140-006 07/01/2004 
   SOUTH OF THE 63RD PARALLEL 
                                     Rates          Fringes 
     Glazier........................$ 27.00            12.60 
   ---------------------------------------------------------------- 
   PAIN1555-004 04/01/2004 
   NORTH OF THE 63RD PARALLEL 
                                     Rates          Fringes 
     Hazardous Material Applicator 
        LEAD BASED PAINT 
        ABATEMENT, RADON 
        MITIGATION, SANDBLAST, 
        STRUCTURAL STEEL, TAPING, 
        TEXTURING...................$ 28.50            12.47 
     Painter 
        BRUSH, BUFFER OPERATOR, 
        FLOOR-COVERER, POT TENDER, 
        ROLL SPRAY, WALLCOVERER.....$ 28.00            12.47 
   ---------------------------------------------------------------- 
   PAIN1555-005 06/01/2004 
   NORTH OF THE 63RD PARALLEL 
                                     Rates          Fringes 
     Glazier........................$ 27.60            12.07 
   ---------------------------------------------------------------- 
   PLAS0867-001 04/01/2004 
                                     Rates          Fringes 
     Plasterer 
        NORTH OF THE 63RD PARALLEL..$ 30.39            11.51 
        SOUTH OF THE 63RD PARALLEL..$ 30.14            11.51 
   ---------------------------------------------------------------- 
   * PLAS0867-003 04/01/2004 
                                     Rates          Fringes 
     Cement Mason 
        NORTH OF THE 63RD PARALLEL..$ 29.54            11.51 
        SOUTH OF THE 63RD PARALLEL..$ 29.29            11.51 
   ---------------------------------------------------------------- 
   * PLUM0262-002 07/01/2004 
   East of the 141st Meridian 
                                     Rates          Fringes 
     Plumber; Steamfitter...........$ 29.09            12.05 
   ---------------------------------------------------------------- 
   PLUM0367-002 07/01/2004 
   South of the 63rd Parallel 
                                     Rates          Fringes 
     Plumber; Steamfitter...........$ 31.30            13.62 
   ---------------------------------------------------------------- 
   PLUM0375-002 07/01/2004 
   North of the 63rd Parallel 
                                     Rates          Fringes 
     Plumber; Steamfitter...........$ 35.16            15.45 
   ---------------------------------------------------------------- 
   PLUM0669-002 04/01/2004 
                                     Rates          Fringes 



     Sprinkler Fitter...............$ 37.85             8.65 
   ---------------------------------------------------------------- 
   ROOF0190-002 09/01/2003 
                                     Rates          Fringes 
     Roofer 
        North of the 63rd Parallel..$ 30.20            10.92 
        South of the 63rd Parallel..$ 28.20            10.92 
   ---------------------------------------------------------------- 
   SHEE0023-003 07/01/2004 
   South of the 63rd Parallel 
                                     Rates          Fringes 
     Sheet Metal Worker.............$ 32.58            13.31 
   ---------------------------------------------------------------- 
   SHEE0023-004 09/01/2003 
   North of the 63rd Parallel 
                                     Rates          Fringes 
     Sheet Metal Worker.............$ 33.36            12.89 
   ---------------------------------------------------------------- 
   TEAM0959-003 09/01/2003 
                                     Rates          Fringes 
     Truck Driver 
        GROUP 1.....................$ 32.10            10.07 
        GROUP 1A....................$ 33.15            10.07 
        GROUP 2.....................$ 31.05            10.07 
        GROUP 3.....................$ 30.37            10.07 
        GROUP 4.....................$ 29.90            10.07 
        GROUP 5.....................$ 29.26            10.07 
     GROUP 1:  Semi with Double Box Mixer; Dump Trucks (including 
     rockbuggy and trucks with pups) over 40 yards up to and 
     including 60 yards; Deltas, Commanders, Rollogans and 
     similar equipment when pulling sleds, trailers or similar 
     equipment; Boat Coxswain; Lowboys including attached 
     trailers and jeeps, up to and including 12 axles; Ready-mix 
     over 12 yards up to and including 15 yards) 
     GROUP 1A:  Dump Trucks (including Rockbuggy and Trucks with 
     pups) over 60 yards up to and including 100 yards 
     GROUP 2: Turn-O-Wagon or DW-10 not self-loading; All Deltas, 
     Commanders, Rollogans, and similar equipment; Mechanics; 
     Tireman, heavy duty; Dump Trucks (including Rockbuggy and 
     Trucks with pups) over 20 yards up to and including 40 
     yards; Lowboys including attached trailers and jeeps up to 
     and including 8 axles; Super vac truck/cacasco truck/heat 
     stress truck; Ready-mix over 7 yards up to and including 12 
     yards 
     GROUP 3: Dump Trucks (including Rockbuggy and Trucks with 
     pups) over 10 yards up to and including 20 yards; batch 
     trucks 8 yards and up; Oil distributor drivers; 
     Greaser;Water Wagon (when pulled by Euclid or similar type 
     equipment);Partsman 
     GROUP 4: Buggymobile; Semi or Truck and trailer; Dumpster; 
     Tireman (light duty); Dump Trucks (including Rockbuggy and 
     Truck with pups) up to and including 10 yards; Track Truck 
     Equipment; Stringing Truck; Fuel Truck; Fuel Handler with 
     truck; Grease Truck; Flat Beds, dual rear axle; Hyster 
     Operators (handling bulk aggregate); Lumber Carrier; Water 
     Wagon, semi; Water Wagon, dual axle; Gin Pole Truck, Winch 
     Truck, Wrecker, Truck Mounted "A" Frame manufactured rating 



     over 5 tons; Bull Lifts and Fork Lifts with Power Boom and 
     Swing attachments, over 5 tons; Front End Loader with 
     Forks; Bus Operator over 30 passengers; All Terrain 
     Vehicles; Boom Truck/Knuckle Truck over 5 tons; Foam 
     Distributor Truck/dual axle; Hydro-seeders, dual axle; 
     Vacuum Trucks, Truck Vacuum Sweepers; Vacuum Trucks, Truck 
     Vacuum Sweepers; Loadmaster (air and water); Air Cushion or 
     similar type vehicle; Fire Truck; Combination Truck-fuel 
     and grease; Compactor (when pulled by rubber tired 
     equipment); Rigger (air/water/oilfield); Ready Mix, up to 
     and including 7 yards 
     GROUP 5: Gravel Spreader Box Operator on Truck; Flat Beds, 
     single rear axle; Boom Truck/Knuckle Truck up to and 
     including 5 tons; Pickups (Pilot Cars and all light duty 
     vehicles); Water Wagon, single axle; Gin Pole Truck, Winch 
     Truck, Wrecker, Truck Mounted "A" Frame, manufactured 
     rating 5 tons and under; Bull Lifts and Fork Lifts (fork 
     lifts with power broom and swing attachments up to and 
     including 5 tons); Buffer Truck; Tack Truck; Bus Operators 
     (up to 30 passengers); Farm type Rubber Tired Tractor (when 
     material handling or pulling wagons on a construction 
     project); Foam Distributor, single axle; Hydro-Seeders, 
     single axle; Team Drivers (horses, mules and similar 
     equipment); Rigger (warehouse operation); Fuel Handler 
     (station/bulk attendant); Batch Truck, up to and including 
     7 yards 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29 CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 



   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
                     END OF GENERAL DECISION 
 
 
 
            



NEELY ROAD UTILITIES UPGRADE (8A)                                     FTW269 
 

00800-1 

  
SECTION 00800 

SPECIAL CONTRACT REQUIREMENTS 
 

SCR-1  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) (FAR 
52.211-10):   
 
SEE SECTION 00700 
 
SCR-2  EXCLUSION OF PERIODS IN COMPUTING COMPLETION SCHEDULES (JAN 1965):   
 
NOT USED 
 
SCR-3  LIQUIDATED DAMAGES-CONSTRUCTION (SEP 2000) (FAR 52.211-12): 
 
See Section 00700 
  
SCR-4  TIME EXTENSIONS (APR 1984) (FAR 52.212-6):   
 
SEE SECTION 00700 
 
SCR-5  CONTRACT DRAWINGS AND SPECIFICATIONS  (Aug 2000) (DFARS 252.236-7001): 
 
 (a) thru (d). See SECTION 00700 
 
 (e)  The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings: 
 

Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
     
  GENERAL   
     

NONE G1 COVER SHEET NONE  
     

“ G2 SCHEDULE OF DRAWINGS 1 “ “ 
     

“ G3 SCHEDULE OF DRAWINGS 2 “ “ 
     

“ G4 SCHEDULE OF DRAWINGS 3 “ “ 
     
F16-06-4322 LV1 LOCATION & VICINITY MAP “ “ 

     
  CIVIL   
     
F-893-40-01 C1.01 GENERAL NOTES 1 “ “ 

     
“ C1.02 GENERAL NOTES 2 “ “ 

     
“ C2.01 OVERALL SITE PLAN “ “ 

     
“ C2.02 PLAN AND PROFILE 

MHS H4-3-7 TO H4-2-6 
“ “ 

     
“ C2.03 PLAN AND PROFILE 

MHS H4-8-2 TO H4-9-1 
“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 C2.04 PLAN AND PROFILE 

MHS H4-9-1 TO H5-7-1  
NONE “ 

     
“ C2.05 PLAN AND PROFILE 

MHS H5-7-2 TO H5-7-3  
“ “ 

     
“ C2.06 PLAN AND PROFILE 

MHS H4-5-2 TO H4-6-4  
“ “ 

     
“ C2.07 PLAN AND PROFILE 

MHS H4-6-4 TO H5-4-3 
“ “ 

     
“ C2.08 NOT USED “ “ 

     
“ C2.09 NOT USED “ “ 

     
“ C2.10 NOT USED “ “ 

     
“ C2.11 NOT USED “ “ 

     
“ C2.12 NOT USED “ “ 

     
“ C2.13 NOT USED “ “ 

     
“ C2.14 SITE PLAN BUILDINGS 3706 

TO 3708  
“ “ 

     
“ C2.15 PROFILES BUILD 3706 TO 

3708  
“ “ 

     
“ C2.16 EXTERIOR SITE PHOTOS 

SEPTEMBER 2003  
“ “ 

     
“ C3.01.1 MANHOLE H4-3-7 UPPER 

PLANS & SECTIONS 
“ “ 

     
“ C3.01.2 MANHOLE H4-3-7 UPPER 

MIDDLE PLANS & SECTIONS 
“ “ 

     
“ C3.01.3 MANHOLE H4-3-7 LOWER 

MIDDLE PLANS & SECTIONS 
“ “ 

     
“ C3.01.4 MANHOLE H4-3-7 SECTIONS  “ “ 

     
“ C3.02.1 MANHOLE H4-2-11 PLANS  “ “ 

     
“ C3.02.2 MANHOLE H4-2-11 SECTIONS 

1  
“ “ 

     
“ C3.02.3 MANHOLE H4-2-11 SECTIONS 

2  
“ “ 

     
“ C3.03.1 MANHOLE H4-2-10 PLANS  “ “ 

     
“ C3.03.2 MANHOLE H4-2-10 SECTIONS “ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 C3.04.1 MANHOLE H4-2-2 PLANS AND 

SECTIONS 1  
NONE “ 

     
“ C3.04.2 MANHOLE H4-2-2 PLANS AND 

SECTIONS 2  
“ “ 

     
“ C3.04.3 MANHOLE H4-2-2 SECTIONS  “ “ 
     
“ C3.04.4 MANHOLE H4-2-2 STORM 

PLANS AND SECTIONS  
“ “ 

     
“ C3.05.1 MANHOLE H4-2-6 PLANS AND 

SECTIONS 1  
“ “ 

     
“ C3.05.2 MANHOLE H4-2-6 PLANS AND 

SECTIONS 2  
“ “ 

     
“ C3.05.3 MANHOLE H4-2-6 SECTIONS 

1  
“ “ 

     
“ C3.05.4 MANHOLE H4-2-6 SECTIONS 

2  
“ “ 

     
“ C3.05.5 MANHOLE H4-2-6 SECTIONS 

3  
“ “ 

     
“ C3.06.1 MANHOLE H4-8-2 PLANS 1  “ “ 

     
“ C3.06.2 MANHOLE H4-8-2 PLANS 2  “ “ 

     
“ C3.06.3 MANHOLE H4-8-2 SECTIONS 

1  
“ “ 

     
“ C3.06.4 MANHOLE H4-8-2 SECTIONS 

2 
“ “ 

     
“ C3.07.1 MANHOLE H4-8-3 PLANS “ “ 

     
“ C3.07.2 MANHOLE H4-8-3 SECTIONS 

1  
“ “ 

     
“ C3.07.3 MANHOLE H4-8-3 SECTIONS 

2  
“ “ 

     
“ C3.08.1 MANHOLE H4-8-4 PLANS   “ “ 

     
“ C3.08.2 MANHOLE H4-8-4 SECTIONS  “ “ 

     
“ C3.09.1 MANHOLE H4-8-5 PLANS 2  “ “ 

     
“ C3.09.2 MANHOLE H4-8-5 SECTIONS  “ “ 

     
“ C3.10.1 MANHOLE H4-9-1 PLANS  “ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 C3.10.2 MANHOLE H4-9-1 SECTIONS 

1  
NONE “ 

     
“ C3.10.3 MANHOLE H4-9-1 SECTIONS 

2 (C-38) 
“ “ 

     
“ C3.11.1 MANHOLE H4-9-2 PLANS  “ “ 

     
“ C3.11.2 MANHOLE H4-9-2 SECTIONS  “ “ 

     
“ C3.12.1 MANHOLE H4-9-3 PLANS  “ “ 

     
“ C3.12.2 MANHOLE H4-9-4 SECTIONS 

2 
“ “ 

     
“ C3.13.1 MANHOLE H4-5-7 PLANS  “ “ 

     
“ C3.13.2 MANHOLE H5-7-1 PLANS  “ “ 

     
“ C3.14.1 MANHOLE H5-7-2 PLANS AND 

PLANS  
“ “ 

     
“ C3.14.2 MANHOLE H5-7-2 SECTIONS 

SECTIONS 
“ “ 

     
“ C3.15.1 MANHOLE H5-7-3 PLANS AND 

PLANS 1  
“ “ 

     
“ C3.15.2 MANHOLE H5-7-3 PLANS AND 

PLANS 2  
“ “ 

     
“ C3.15.3 MANHOLE H5-7-3 PLANS AND 

SECTIONS 1 
“ “ 

     
“ C3.15.4 MANHOLE H5-7-3 PLANS AND 

SECTIONS 2 
“ “ 

     
“ C3.16.1 MANHOLE H4-5-2 PLANS 1 “ “ 

     
“ C3.16.2 MANHOLE H4-5-2 PLANS 2  “ “ 

     
“ C3.16.3 MANHOLE H4-5-2 PLANS 1  “ “ 

     
“ C3.16.4 MANHOLE H4-5-2 SECTIONS 

1  
“ “ 

     
“ C3.17.1 MANHOLE H4-5-1L PLANS 

AND SECTIONS  
“ “ 

     
“ C3.17.2 MANHOLE H4-5-1L SECTIONS “ “ 

     
“ C3.18.1 MANHOLE H4-5-3 PLANS “ “ 

     
“ C3.18.2 MANHOLE H4-5-3 SECTIONS 

1 (C-21) 
“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 C3.18.3 MANHOLE H4-5-3 SECTIONS 

2 
NONE “ 

     
“ C3.19.1 MANHOLE H4-5-4 PLANS AND 

SECTIONS  
“ “ 

     
“ C3.19.2 BUILDING 3726 PLANS AND 

SECTIONS 
“ “ 

     
“ C3.20.1 MANHOLE H4-6-1 PLANS AND 

SECTIONS 1 
“ “ 

AM #2...     
“ C3.20.2 MANHOLE H4-6-1 PLANS AND 

SECTIONS 2 
1 09 AUG 04 

     
“ C3.20.3 MANHOLE H4-6-1 PLANS AND 

SECTIONS 3 
1 “ 

    ...AM #2 
“ C3.20.4 MANHOLE H4-6-1 SECTIONS  “ “ 

     
“ C3.20.5 MANHOLE H4-6-2 PLANS AND 

SECTIONS 4 
  

     
“ C3.21.1 MANHOLE H4-6-2 PLANS AND 

SECTIONS 1 
“ “ 

     
“ C3.21.2 MANHOLE H4-6-2 PLANS AND 

SECTIONS 2 
“ “ 

     
“ C3.21.3 MANHOLE H4-6-2 PLANS AND 

SECTIONS 3 
“ “ 

     
“ C3.21.4 MANHOLE H4-6-2 PLANS AND 

SECTIONS 4  
“ “ 

     
“ C3.21.5 MANHOLE H4-6-2 SECTIONS 

1 
  

     
“ C3.21.6 MANHOLE H4-6-2 SECTIONS 

2 
  

     
“ C3.22.01 NOT USED “ “ 

     
“ C3.22.02 NOT USED “ “ 

     
“ C3.22.03 NOT USED “ “ 

     
“ C3.22.04 NOT USED “ “ 

     
“ C3.22.05 NOT USED “ “ 

     
“ C3.22.06 NOT USED  “ “ 

     
“ C3.22.07 NOT USED  “ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 C3.22.08 NOT USED NONE “ 

     
“ C3.22.09 NOT USED “ “ 

     
“ C3.22.10 NOT USED  “ “ 

     
“ C3.22.11 NOT USED  “ “ 

     
“ C3.22.12 NOT USED “ “ 

     
“ C3.22.13 NOT USED “ “ 

     
“ C3.22.14 NOT USED  “ “ 

     
“ C3.22.15 NOT USED “ “ 

     
“ C3.22.16 NOT USED “ “ 

     
“ C3.22.17 NOT USED “ “ 

     
“ C3.22.18 NOT USED “ “ 

     
“ C3.23.1 MANHOLE H4-6-3 PLANS 1  “ “ 

     
“ C3.23.2 MANHOLE H4-6-3 PLANS 2  “ “ 

     
“ C3.23.3 MANHOLE H4-6-3 SECTIONS 

1 
“ “ 

     
“ C3.23.4 MANHOLE H4-6-3 SECTIONS 

2 
“ “ 

     
“ C3.24.1 MANHOLE H4-6-4 PLANS 1  “ “ 

     
“ C3.24.2 MANHOLE H4-6-4 PLANS 2  “ “ 

     
“ C3.24.3 MANHOLE H4-6-4 PLANS 3  “ “ 

     
“ C3.24.4 MANHOLE H4-6-4 SECTIONS   

     
“ C3.25.1 MANHOLE H4-6-5 PLANS & 

SECTIONS 1  
“ “ 

     
“ C3.25.2 MANHOLE H4-6-5 PLANS & 

SECTIONS 2 
“ “ 

     
“ C3.25.3 MANHOLE H4-6-5 PLANS & 

SECTIONS 3 
“ “ 

     
“ C3.25.4 MANHOLE H4-6-5 PLANS & 

SECTIONS 4 
“ “ 

     
“ C3.25.5 MANHOLE H4-6-5 SECTIONS 

1  
“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 C3.25.6 MANHOLE H4-6-5 NONE “ 

     
“ C3.26.01 NOT USED “ “ 

     
“ C3.26.02 NOT USED “ “ 

     
“ C3.26.03 NOT USED “ “ 

     
“ C3.26.04 NOT USED “ “ 

     
“ C3.26.05 NOT USED “ “ 

     
“ C3.26.06 NOT USED “ “ 

     
“ C3.26.07 NOT USED “ “ 

     
“ C3.26.08 NOT USED “ “ 

     
“ C3.26.09 NOT USED “ “ 

     
“ C3.26.10 NOT USED “ “ 

     
“ C3.26.11 NOT USED “ “ 

     
“ C3.26.12 NOT USED “ “ 

     
“ C3.26.13 NOT USED “ “ 

     
“ C3.26.14 NOT USED “ “ 

     
“ C3.26.15 NOT USED “ “ 

     
“ C3.26.16 NOT USED “ “ 

     
“ C3.26.17 NOT USED “ “ 
     
“ C3.26.18 NOT USED “ “ 

     
“ C3.27.1 MANHOLE H5-4-1 PLANS AND 

SECTIONS 1 
“ “ 

     
“ C3.27.2 MANHOLE H5-4-1 PLANS AND 

SECTIONS 2 
“ “ 

     
“ C3.27.3 MANHOLE H5-4-1 PLANS AND 

SECTIONS 3  
“ “ 

     
“ C3.27.4 MANHOLE H5-4-1 SECTIONS “ “ 

     
“ C3.28.1 MANHOLE H5-4-5 PLANS AND 

SECTIONS 1 
“ “ 

     
“ C3.28.2 MANHOLE H5-4-5 PLANS AND 

SECTIONS 2  
“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 C3.28.3 MANHOLE H5-4-5 PLANS AND 

SECTIONS 3  
NONE “ 

     
“ C3.28.4 MANHOLE H5-4-5 SECTIONS  “ “ 

     
“ C3.29.01 BUILDING 3707, AREA N 

EXISTING PLANS AND 
SECTIONS  

“ “ 

     
“ C3.29.02 BUILDING 3707, AREA NW 

EXISITING PLANS AND 
SECTIONS  

“ “ 

     
“ C3.29.03  BUILDING 3707, AREA W & 

S EXISTING PLANS AND 
SECTIONS   

“ “ 

     
“ C3.29.04 BUILDING 3707, AREA SW 

EXISTING PLANS AND 
SECTIONS  

“ “ 

     
“ C3.29.05 BUILDING 3707, AREA SE 

EXISTING PLANS AND 
SECTIONS  

“ “ 

     
“ C3.29.06 BUILDING 3708, EXISTING 

PLANS AND SECTIONS 
“ “ 

     
“ C3.29.07 BUILDING 3706, EXISTING 

PLANS AND SECTIONS 
“ “ 

     
“ C3.29.08 BUILDING 3707, AREA N 

NEW PLANS AND SECTIONS  
“ “ 

     
“ C3.29.09 BUILDING 3707, AREA NW 

NEW PLANS AND SECTIONS   
“ “ 

     
“ C3.29.10  BUILDING 3707, AREA W & 

S NEW PLANS AND SECTIONS 
“ “ 

     
“ C3.29.11 BUILDING 3707, AREA SW 

NEW PLANS AND SECTIONS 
MANHOLE H5-4-6  

“ “ 

     
“ C3.29.12 BUILDING 3707, AREA SW 

NEW SECTIONS MANHOLE H5-
4-6  

“ “ 

     
“ C3.29.13 BUILDING 3707, AREA SE 

NEW PLANS AND SECTIONS  
“ “ 

     
“ C3.29.14 BUILDING 3708, NEW PLANS 

AND SECTIONS  
“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 C3.29.15 BUILDING 3706, NEW PLANS 

AND SECTIONS 
NONE “ 

     
“ C3.30.1 MANHOLE H5-4-2 PLANS AND 

SECTIONS 1 
“ “ 

     
“ C3.30.2 MANHOLE H5-4-2 PLANS AND 

SECTIONS 2 
“ “ 

     
“ C3.30.3 MANHOLE H5-4-2 PLANS AND 

SECTIONS 3 
“ “ 

     
“ C3.30.4 MANHOLE H5-4-2 PLANS AND 

SECTIONS 4 
“ “ 

     
“ C3.30.5 MANHOLE H5-4-2 SECTIONS  “ “ 

     
“ C3.30.6 MANHOLE H5-4-2 OPTION 

PLANS 
“ “ 

     
“ C3.31.01 NOT USED “ “ 

     
“ C3.31.02 NOT USED “ “ 

     
“ C3.31.03 NOT USED “ “ 

     
“ C3.31.04 NOT USED “ “ 

     
“ C3.31.05 NOT USED “ “ 

     
“ C3.31.06 NOT USED “ “ 
     
“ C3.31.07 NOT USED “ “ 

     
“ C3.31.08 NOT USED “ “ 

     
“ C3.31.09 NOT USED “ “ 

     
“ C3.31.10 NOT USED “ “ 

     
“ C3.31.11 NOT USED “ “ 

     
“ C3.31.12 NOT USED “ “ 

     
“ C3.31.13 NOT USED “ “ 

     
“ C3.31.14 NOT USED “ “ 

     
“ C3.31.15 NOT USED “ “ 

     
“ C3.31.16 NOT USED “ “ 

     
“ C3.32.1 MANHOLE H5-4-3 PLANS AND 

SECTIONS 1 
“ “ 
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Drawing 
No. 

Sheet 
No. 

Title Rev 
No. 

Date 

     
F-893-40-01 C3.32.2 MANHOLE H5-4-3 PLANS AND 

SECTIONS 2  
NONE “ 

     
“ C3.32.3 MANHOLE H5-4-3 PLANS AND 

SECTIONS 3  
“ “ 

     
“ C3.32.4 MANHOLE H5-4-3 PLANS AND 

SECTIONS 4  
“ “ 

     
“ C3.32.5 MANHOLE H5-4-3 SECTIONS 

1 
“ “ 

     
“ C3.32.6 MANHOLE H5-4-3 SECTIONS 

2 
“ “ 

     
“ C4.01 DETAILS 1  “ “ 

     
“ C4.02 DETAILS 2  “ “ 

     
“ C4.03 DETAILS 3  “ “ 

     
“ C4.04 DETAILS 4  “ “ 

     
“ C4.05 UTILIDOR VENT DETAILS  “ “ 

     
“ C4.06 UTILIDOR LAYOUT SECTIONS “ “ 

     
“ C4.07 UTILIDOR SECTIONS AND 

DETAILS  
“ “ 

     
“ C4.08 UTILIDOR LAYOUT SECTIONS “ “ 

     
“ C4.09 FIRE HYDRANT PLANS “ “ 

     
“ C4.10 FIRE HYDRANT DETAILS 1  “ “ 

     
“ C4.11 FIRE HYDRANT DETAILS 2  “ “ 

     
“ C4.12 STEAM AND CONDENSATE 

EXPANSION JOINT SCHEDULE 
1 

“ “ 

     
“ C4.13 STEAM AND CONDENSATE 

EXPANSION JOINT SCHEDULE 
2 

“ “ 

     
“ C4.14 STEAM AND CONDENSATE 

EXPANSION JOINT SCHEDULE 
3 

“ “ 

     
“ C4.15 STEAM AND CONDENSATE 

SCHEMATIC DIAGRAMS 1 
“ “ 

     
“ C4.16 STEAM AND CONDENSATE 

SCHEMATIC DIAGRAMS 2 
“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 C4.17 STEAM AND CONDENSATE 

SCHEMATIC DIAGRAMS 3 
NONE “ 

     
“ C4.18 NOT USED “ “ 
     
 C4.19 NOT USED “ “ 
     
“ C4.20 NOT USED “ “ 
     
“ C4.21 STEAM AND CONDENSATE 

SCHEMATIC DIAGRAMS 7  
“ “ 

     
“ C4.22 DETAILS 5  “ “ 
     
“ C4.23 DETAILS 6  “ “ 
     
“ C4.24 DETAILS 7  “ “ 
     
  STRUCTURAL   
     
“ S1.01 MANHOLE ACCESS & 

TEMPORARY WALL SECTIONS 
AND DETAILS 

“ “ 

     
“ S1.02 FIRE HYDRANT MANHOLE LID 

REMOVABLE UTILIDOR LID & 
DETAILS 

“ “ 

     
“ S1.03 EXISTING MANHOLE H4-2-6 

PLAN & SECTIONS 
“ “ 

     
“ S1.04 NEW MANHOLE H4-2-6 PLAN    

& SECTIONS 
“ “ 

     
“ S1.05 EXISTING MANHOLE H4-2-2 

PLAN & SECTIONS 
“ “ 

     
“ S1.06 MODIFIED MANHOLE H4-2-2 

PLAN & SECTIONS 
“ “ 

     
“ S1.07 EXISTING MANHOLE H4-2-10 

PLAN AND SECTIONS 
“ “ 

     
“ S1.08 MODIFIED MANHOLE H4-2-10 

PLAN & SECTIONS 
“ “ 

     
“ S1.09 EXISITING MANHOLE H4-2-

11 PLAN & SECTIONS 
“ “ 

     
“ S1.10 NEW MANHOLE H4-2-11 PLAN 

& SECTIONS 
“ “ 

     
“ S1.11 NEW UTILIDOR CONNECTION 

MANHOLE H4-8-3 PLAN & 
SECTIONS 

“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 S1.12 NEW UTILIDOR CONNECTION 

MANHOLE H4-8-4, H4-8-5 
PLAN & SECTIONS 

NONE “ 

     
“ S1.13 NEW UTILIDOR CONNECTION 

MANHOLE H4-9-1 PLAN & 
SECTIONS 

“ “ 

     
“ S1.14 NEW UTILIDOR CONNECTION 

MANHOLE H4-9-2 
“ “ 

     
“ S1.15 MANHOLE H4-2-6 

REINFORCEMENT 
“ “ 

     
“ S1.16 MANHOLE H4-2-11 

REINFORCEMENT 
“ 
 

“ 

     
“ S1.17 UTILIDOR SECTIONS 

REINFORCEMENT 
“ “ 

     
“ S1.18 MANHOLE/UTILIDOR, PLAN & 

SECTIONS REINFORCEMENT I 
“ “ 

     
“ S1.19 MANHOLE/UTILIDOR, 

SECTIONS & DETAILS 
REINFORCEMENT II 

“ “ 

     
“ S1.20 MISCELLANEOUS –- PROJECT 

DETAILS TYPICAL SECTIONS 
& DETAILS 

“ “ 

     
“ S1.21  MISCELLANEOUS – PROJECT 

DETAILS TYPICAL SECTIONS 
& DETAILS II 

“ “ 

     
“ S2.01 GENERAL NOTES & 

ABBREVIATIONS 
“ “ 

     
“ S2.02 UTILIDOR DETAILS 1 “ “ 
     
“ S2.03 MANHOLE DETAILS 1 “ “ 
     
“ S2.04 MANHOLE DETAILS 2 “ “ 
     
“ S2.05 MANHOLE DETAILS 3 “ “ 
     
“ S2.06 MANHOLE DETAILS 4 “ “ 
     
“ S2.07 FIRE HYDRANT MANHOLE “ “ 
     
  ELECTRICAL   
     
“ E1.01 ELECTRICAL SITE PLAN 4 “ “ 
     
“ E1.02 ELECTRICAL SITE PLAN 5 “ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-893-40-01 E1.03  ELECTRICAL SITE PLAN 6 NONE “ 

     
“ E1.04 UTILIDOR POWER, LIGHTS & 

ALARM 
“ “ 

     
“ E1.05   PANEL SCHEDULES 2 “ “ 
     
“ E1.06 POLE, TRANSFORMER & 

ALARM SCHEDULE 
“ “ 

     
“ E1.07 ELECTRICAL DETAILS 3 “ “ 
     
“ E2.01 LEGEND “ “ 
     
“ E2.02 ELECTRICAL SITE PLAN 1 “ “ 
     
“ E2.03 ELECTRICAL SITE PLAN 2 “ “ 
     
“ E2.04 ELECTRICAL SITE PLAN 3 “ “ 
     
“ E2.05 ELECTRICAL DETAILS 1 “ “ 
     
“ E2.06 ELECTRICAL DETAILS 2 “ “ 
     
“ E2.07 ONE LINE DIAGRAM “ “ 
     
“ E2.08 PANELS SCHEDULES “ “ 
     
“ E2.09 UNDERGROUND COM “ “ 
     
  EXHIBITS   
     
“ EX-1 UNDERGROUND COM-1 “ “ 
     
“ EX-2 UNDERGROUND COM-2 “ “ 
     
“ EX-3 UNDERGROUND COM-3 “ “ 
     

 
SCR-6  BRAND NAME OR EQUAL (Aug 1999) (FAR 52.211-6): 
 
SEE SECTION 00700 
    
SCR-7  CERTIFICATES OF COMPLIANCE:   
 
Any certificates required for demonstrating proof of compliance of materials 
with specification requirements shall be executed in 3 copies.  Each 
certificate shall be signed by an official authorized to certify in behalf of 
the manufacturing company and shall contain the name and address of the 
Contractor, the project name and location, and the quantity and date or dates 
of shipment or delivery to which the certificates apply.  Copies of 
laboratory test reports submitted with certificates shall contain the name 
and address of the testing laboratory and the date or dates of the tests to 
which the report applies.  Certification shall not be construed as relieving 
the Contractor from furnishing satisfactory material, if, after tests are 
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performed on selected samples, the material is found not to meet the specific 
requirements. 
 
 
 
 
SCR-8  SUBMITTALS (ER 415-1-10, 30 May 1995):   
 
Within 30 days after receipt of Notice to Proceed, the Contractor shall 
complete and submit to the Contracting Officer, in triplicate, submittal 
register ENG Form 4288 listing all submittals and dates.  In addition to 
those items listed on ENG Form 4288, the Contractor shall furnish submittals 
for any deviation from the plans or specifications.  The scheduled need dates 
must be recorded on the document for each item for control purposes.  In 
preparing the document, adequate time (minimum of 30 days) shall be allowed 
for review and, only when stipulated, approval and possible resubmittal.  
Scheduling shall be coordinated with the approved progress schedule.  The 
Contractor’s Quality Control representative shall review the listing at least 
every 30 days and take appropriate action to maintain an effective system.  
Copies of updated or corrected listing shall be submitted to the Contracting 
Officer at least every 60 days in the quantity specified.  Payment will not 
be made for any material or equipment which does not comply with contract 
requirements. 
 
Section 01330 includes an ENG Form 4288 listing technical items the 
Contractor shall submit to the Contracting Officer, as indicated in the 
contract requirements.   
 
SCR-9  IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY  (APR 1984) (FAR 
52.245-3): 
 
See Section 00700 
 
SCR-10  FORT WAINWRIGHT PHYSICAL DATA (APR 1984):  Data and information 
furnished or referred to below are furnished for the Contractor's information.  
The Government shall not be responsible for any interpretation of or 
conclusion drawn from the data or information by the Contractor. 
 
 a.  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigation. 
 
 b.  Location:  Fort Wainwright is located adjacent to, and southeast 
of Fairbanks, Alaska. 
 
 c.  Transportation: 
 
  (1)  Water:  Commercial cargo service is available from West Coast 
port cities of the mainland states to the Alaska ports of Anchorage, Valdez, 
Whittier and Seward. 
 
  (2)  Truck:  Truck service is available to Fairbanks from the port 
cities of Anchorage, Valdez, and Seward, Alaska, and from the 48 contiguous 
states over the Alaska Highway. 
 
  (3)  Railroad:  The Alaska Railroad offers freight service from 
the 48 contiguous states and Canada via rail barge and trainship through 
Whittier, and from Seward, to Anchorage and Fairbanks.  In addition to the 
freight service, scheduled passenger service and express service between 
Anchorage and Fairbanks, and passenger service between Anchorage and Whittier 
are also available.  Fairbanks (including Eielson AFB and Ft. Wainwright) is 
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the northern terminus, and Seward and Whittier are the southern terminals of 
the Alaska Railroad. 
 
  (4)  Air:  Commercial airlines operate to Fairbanks, Alaska. 
 
 d.  Communications:  Telephone communications and services for the 
Contractor's use are the responsibility of the Contractor.  The Contractor 
shall make all arrangements and payment for telephone service.  Contact Alaska 
Communications Systems, 1-800-478-3081.  The Government does not guarantee the 
adequacy or efficiency of the service or the number of telephones that can be 
assigned to the Contractor. 
 
 e.  Weather Data:  A Climatological Summary for Fort Wainwright is 
attached to the end of this section. 
 
SCR-11  AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) (FAR 52.236-14): 
 
SEE SECTION 00700 
 
SCR-12  IDENTIFICATION OF EMPLOYEES AND MILITARY REGULATIONS: 
 
 (a)  The Contractor shall be responsible for compliance with all 
regulations and orders of the Commanding Officer of the Military 
Installation, respecting identification of employees, movements on 
installation, parking, truck entry, and all other military regulations which 
may affect the work.   
 
 (b)  The work under this contract is to be performed at an operating 
Military Installation with consequent restrictions on entry and movement of 
non-military personnel and equipment. 
 
SCR-13  INSURANCE – WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR 52.228-
5): 
 
(a)  The Contractor shall, at its own expense, provide and maintain during 
the entire performance of this contract, at least the following kinds and 
minimum amounts of insurance: 
 
  (1)  Workman's Compensation and Employers' Liability Insurance:  
$100,000.00. 
 
  (2)  General Liability Insurance:  A Bodily Injury, Comprehensive 
policy which provides $500,000.00 per occurrence. 
 
  (3)  Automobile Liability Insurance:  A comprehensive policy 
which provides $200,000.00 per person and $500,000.00 per occurrence for 
bodily injury and $20,000.00 per occurrence for property damage, covering the 
operation of its automobiles used in connection with the performance of the 
contract. 
 
SCR-14  RESERVED 
 
SCR-15 THRU SCR-16  SEE SECTION 00700 
 
SCR-18 THRU SCR-20  NOT USED 
 
SCR-21  SEE SECTION 00700 
 
SCR-22  SALVAGE MATERIALS AND EQUIPMENT 
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The Contractor shall maintain adequate property control records for all 
materials or equipment specified to be salvaged.  These records may be in 
accordance with the Contractor’s system of property control, if approved by 
the property administrator.  The Contractor shall be responsible for the 
adequate storage and protection of all salvaged materials and equipment and 
shall replace, at no cost to the Government, all salvage materials and 
equipment which are broken or damaged during salvage operations as the result 
of its negligence, or while in its care.  The Contractor shall salvage the 
below listed materials:   
 
Direct buried 6" condensate line between Manhole H4-8-3 and Manhole H4-8-4. 
Direct buried 6" condensate line between Manhole H4-9-1 and Manhole H4-9-2. 
 
SCR-23  SEE SECTION 00700 
 
SCR-24  NOT USED 
 
SCR-25  COMMUNICATION SECURITY:   
 
All communications with DOD organizations are subject to COMSEC review.  
Contractor personnel shall be aware that telecommunications networks are 
continually subject to intercept by unfriendly intelligence organizations.  
The DOD has authorized the military departments to conduct COMSEC monitoring 
and recording of telephone calls originating from or terminating at DOD 
organizations.  Therefore, civilian Contractor personnel are advised that any 
time they place a call to or receive a call from Alaska District offices or 
Resident Engineer offices located on military installations, they are subject 
to COMSEC procedures.  The Contractor will assume the responsibility for 
ensuring wide and frequent dissemination of the above information to all 
employees dealing with official DOD information.  
 
SCR-26  PERMITS AND RESPONSIBILITIES:   
 
See Section 00700 
 
SCR-27  NOT USED 
 
SCR-28 THRU SCR-29  SEE SECTION 00700 
 
SCR-30  OPTION FOR INCREASED QUANTITY 
 
  a.  The Government may increase the quantity of work awarded by 
exercising bid Items 0002 thru 0009 (option items 1 thru 8) as specified in the Bid 
Schedule, at any time, or not at all, but no later than September 30, 2004.  Notice 
to Proceed on work added by exercise of the option will be given upon execution of 
consent of surety. 
 
  b.  The parties hereto further agree that any options herein shall be 
considered as having been exercised at the time the Government deposits written 
notification to the Contractor. 
 
  c.  Optional items awarded shall be completed within the time period 
for completion of the base items, as stated in FAR CLAUSE 52.211-10, Commencement, 
Prosecution and Completion of Work. 
 
SCR-31 THRU SCR-32  NOT USED  
 
SCR-33  PAYMENT FOR MATERIALS DELIVERED OFF-SITE (1995 MAR HQ USACE) (EFARS 52.232-
5000): 
 



NEELY ROAD UTILITIES UPGRADE (8A)                                     FTW269 
 

00800-17 

See Section 00700. 
 
SCR-34 THRU SCR-35 NOT USED  
 
SCR-36  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15, 31 Oct 1989): 
 
1. This provision specifies the procedure for determination of time extensions for  
unusually severe weather in accordance with the Contract Clause entitled “DEFAULT 
(FIXED PRICE CONSTRUCTION)”.  In order for the Contracting Officer to award a time 
extension under this clause, the following conditions must be satisfied: 
 

a.  The weather experienced at the project site during the contract period  
must be found to be unusually severe; that is, more severe than the adverse weather 
anticipated for the project location during any given month. 
 

b. The unusually severe weather must actually cause a delay to the completion  
of the project.  The delay must be beyond the control and without the fault or 
negligence of the Contractor. 
 
2. The following schedule of monthly anticipated adverse weather delays is based  
on National Oceanic and Atmospheric Administration (NOAA) or similar data for the 
project location and will constitute the base line for monthly weather time 
evaluations.  The Contractor’s progress schedule must reflect these anticipated 
adverse weather delays in all weather dependent activities. 
 
Monthly Anticipated Adverse Weather Delay Work Days Based on a 5-Day Work Week 
 
    JAN    FEB    MAR   APR   MAY   JUN   JUL   AUG    SEP   OCT    NOV    DEC 
     22 20  21  0  0  1  1  1   0   10    21     22 
 
Upon acknowledgement of the Notice to Proceed and continuing throughout the  
contract, the Contractor shall record on the daily CQC report, the occurrence of 
adverse weather and the resultant impact to normally scheduled work.  Actual 
adverse weather delays days must prevent work on critical activities for 50 percent 
or more of the Contractor’s scheduled work day.  The number of actual adverse 
weather days shall include days impacted by actual adverse weather (even if adverse 
weather occurred in previous month), be calculated chronologically from the first 
to the last day in each month, and be recorded as full days.  If the number of 
actual adverse weather days exceeds the number of days anticipated in Paragraph 2, 
above, the Contracting Officer will convert any qualifying delays to calendar days, 
giving full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the Contract Clause entitled “DEFAULT (FIXED-PRICE 
CONSTRUCTION)”. 
 
SCR-37  SEE SECTION 00700 
SCR-38  YEAR 2000 COMPLIANCE (OCT 1997) (FAR 39.106): 
 
In accordance with FAR 39.106, the Contractor shall ensure that with respect to any 
design, construction, goods, or services under this contract as well as any 
subsequent task/delivery orders issued under this contract (if applicable), all 
information technology contained therein shall be Year 2000 compliant.  
Specifically, the Contractor shall: 
 

(1) Perform, maintain, and provide an inventory of all major components to  
include structures, equipment, items, parts, and furnishings under this contract 
and each task/delivery order which may be affected by the Year 2000 compliance 
requirement. 
 

(2) Indicate whether each component is currently Year 2000 compliant or  
requires an upgrade for compliance prior to Government acceptance. 
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SCR-39 THRU SCR-44  NOT USED  
 
SCR-45  SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, U.S. ARMY CORPS OF 
ENGINEERS: 
 
EM 385-1-1 and its changes are available at http://www.hq.usace.army.mil (at 
the HQ homepage, select Safety and Occupational Health). 
 
The Contractor shall be responsible for complying with the current edition 
and all changes posted on the web (see web address above) as of the effective 
date of this solicitation and shall comply with the version in effect on the 
contract award date.  This EM 385-1-1 shall remain in effect throughout the 
life of the contract.   
 
SCR-46  THRU SCR-111 NOT USED 
 
SCR-112  SEE SECTION 00700 
 
ATTACHMENT:  CLIMATOLOGICAL SUMMARY 
 



NEELY ROAD UTILITIES UPGRADE (8A) FTW269
W911KB-04-B-0008, AMENDMENT # R0002

SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01015

SPECIAL ITEMS

PART 1   GENERAL

  1.1   SCOPE
  1.2   REFERENCES
  1.3   SUBMITTALS
  1.4   ACCIDENT PREVENTION PLAN
  1.5   FIRE SAFETY
  1.6   COMPLIANCE WITH ALASKA STATE LABOR LAWS ON OCCUPATIONAL 

LICENSING-
  1.7   EXCAVATION CLEARANCE REQUEST (ECR) - FORT WAINWRIGHT
  1.8   TEMPORARY AND PERMANENT ELECTRICAL SERVICE HOOK-UP
  1.9   UTILITY OUTAGES - FORT WAINWRIGHT
    1.9.1   Telephone and Cable Outages
    1.9.2   Notification and Posting of Outage Notices
    1.9.3   Emergency Outages
  1.10   DISPOSITION OF MATERIALS
    1.10.1   Landfill Cover Requirements
      1.10.1.1   Cover Layer Requirements
      1.10.1.2   Cover Material Source
      1.10.1.3   On-site Equipment Storage
  1.11   TESTS
  1.12   WARRANTY OF CONSTRUCTION
    1.12.1   Failures
    1.12.2   Warranty Tag
  1.13   CAMP FACILITIES
  1.14   PARTNERING
  1.15   OPERATION AND MAINTENANCE (O & M) MANUALS
  1.16   HEALTH HAZARD ASBESTOS
  1.17   EARTHQUAKE-RESISTANT EQUIPMENT SUPPORTS
  1.18   NPDES
  1.19   NON-GOVERNMENT BORROW SOURCES
  1.20   BIRDS' PROTECTION
  1.21   REQUIRED UTILITY SERVICES
    1.21.1   Utility Service Plan
    1.21.2   Utility Line Isolation In Utilidor
    1.21.3   Temporary Water Lines
  1.22   TEMPORARY UTILITY REQUIREMENTS
    1.22.1   Utilidor/Building Heating Prohibitions
    1.22.2   Materials List for Temporary Utility Services
      1.22.2.1   Environmental Protection for Temporary Sewer System
    1.22.3   Steam
    1.22.4   Sewer
    1.22.5   Water
    1.22.6   Electrical
      1.22.6.1   Electrical Power Outages 4-hour Maximum Duration
    1.22.7   Special Temporary Utilities Requirements

SECTION 01015  Page 1



NEELY ROAD UTILITIES UPGRADE (8A) FTW269
W911KB-04-B-0008, AMENDMENT # R0002

      1.22.7.1   Commissary/PX facility (Building 3703 complex) 
      1.22.7.2   Building 3730
      1.22.7.3   Physical Fitness Center (PFC)
  1.23   COORDINATION OF WORK
  1.24   SCHEDULING OF WORK
  1.25   PHASING OF WORK
  1.26   ATTACHMENTS

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

-- End of Section Table of Contents --

SECTION 01015  Page 2



NEELY ROAD UTILITIES UPGRADE (8A) FTW269
W911KB-04-B-0008, AMENDMENT # R0002

SECTION 01015

SPECIAL ITEMS

PART 1   GENERAL

1.1   SCOPE

Items included in this section cover special features and/or 
requirements which are not otherwise specified or indicated.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by 
basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM E 1527 (1993) Practice for Environmental Site 
Assessments: Phase I Environmental Site 
Assessment Process

CODE OF FEDERAL REGULATIONS (CFR)

40 CFR 262 Generators of Hazardous Waste

40 CFR 261 Identification and Listing of Hazardous 
Waste

NSF INTERNATIONAL (NSF)

NSF 61 (2002e) Drinking Water System Components 
- Health Effects

STATE OF ALASKA ADMINISTRATIVE CODE (AAC)

12 AAC 32 Electrical Administrators

12 AAC 39 Mechanical Administrators

18 AAC 60 (2003) Solid Waste Management

Title 08 (2003) Business and Professions

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910 Occupational Safety and Health Standards

29 CFR 1926 Safety and Health Regulations for 
Construction

40 CFR 61 National Emission Standards for Hazardous 
Air Pollutants
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U.S. ARMY CORPS OF ENGINEERS (USACE)

TI 809-04 (1998) Seismic Design for Buildings

EM 200-1-1 (1999) Validation of Analytical Chemistry 
Laboratories

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall 
be submitted in accordance with SECTION 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Utility Service Plan; G,

SD-03 Product Data

Materials list for temporary utility services

1.4   ACCIDENT PREVENTION PLAN

The Contractor shall obtain the Contracting Officer's approval of the 
Accident Prevention Plan required by the Safety and Health Requirements 
Manual referenced in paragraph Accident Prevention of the Contract 
Clauses prior to start of any work at the project site.

1.5   FIRE SAFETY

The Contractor shall obtain a permit from the organization having 
jurisdiction over the job site for any welding or open flame work.

1.6   COMPLIANCE WITH ALASKA STATE LABOR LAWS ON OCCUPATIONAL LICENSING-

The Contractor shall comply with the current provisions of Alaska 
Statutes Title 08 and Alaska Regulations 12 AAC 32 and 12 AAC 39 
requiring licensed electrical and mechanical administrators to supervise 
and be responsible for the performance of all regulated categories of 
electrical and mechanical work performed on-site as part of this 
contract.  The following is a partial list of areas covered by the 
Alaska State Regulations:    

a.  Controls and Control Wiring 12 AAC 32.275 

b.  Inside Communications 12 AAC 32.195 

c.  Residential Wiring 12 AAC 32.235 

d.  Outside Communications 12 AAC 32.125 

e.  Commercial Wiring 12 AAC 32.165 

f.  Line Work 12 AAC 32.075 

g.  Heating Cooling and Process Piping 12 AAC 39.232 
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h.  Mechanical Systems Temperature Control 12 AAC 39.292 

i.  Residential Plumbing and Heating 12 AAC 39.312 

j.  HVAC/Sheet Metal 12 AAC 39.252 

k.  Refrigeration 12 AAC 39.272

The Contractor shall also be required to comply with State of Alaska 
requirements for occupational licensing of electrical and mechanical 
journeymen and apprentice craftsmen performing any work on-site as part 
of this contract.  The ratio of individuals holding trainee certificates 
may not be more than two electrician trainees for every certified 
electrical journeyman, or residential wireman as applicable on a job 
site, or two power linemen trainees for every certified power lineman on 
the job site.  The Contractor shall be prepared to demonstrate on 
demand, the licensing of the craftsmen engaged in the work.

1.7   EXCAVATION CLEARANCE REQUEST (ECR) - FORT WAINWRIGHT 

a.  Prior to the commencement of any excavation, trenching or other 
digging activity for all soil disturbing activities impacting soils 
six inches or more below the ground surface, the Contractor shall 
obtain an Excavation Clearance Request (ECR), USARAK Form 81-E.  
USARAK Form 81-E is commonly referred to as a "Dig Permit".  The 
Contractor shall be responsible for providing all information 
required by the ECR to include obtaining all signatures from the 
organizations and individuals required on the ECR. A blank ECR form 
may be obtained from the Customer Service Desk at the Directorate of 
Public Works, Building 3015, Ft. Wainwright.

b.  If contaminated soils, drums, unexploded ordnance, or unusual 
debris are found on or around any work site, the Contractor shall 
stop work immediately and notify the Fire Department or "911" in 
accordance with EM 200-1-1, Hazardous Materials and Regulated Waste 
Management.  Additionally, the Contractor shall notify the 
Contracting Officers Representative (COR) immediately of any such 
action.  Work at the site will be suspended until the area is 
cleared by DPW Environmental Resources and notification by the COR 
is given to the contractor allowing work to continue.  Site 
clearance by Range Control is required if unexploded ordinance is 
involved.

c.  Contaminated soil or groundwater removed from the work site must 
meet container type, sampling and analysis for potential 
contamination, marking and labeling, and moving and storage 
requirements specified in Pamphlet 200-1 or as otherwise specified 
by DPW Environmental Resources prior to removal.  Soil and 
groundwater shall not be removed from any part of the installation 
without written authorization from an authorized USARAK 
representative.  All operations involving hazardous waste will be 
accomplished in accordance with USARAK Regulation 200-4, 
Environmental Quality: Hazardous Waste, Used Oil and Hazardous 
Material Management and EM 200-1-1, Hazardous Material and Regulated 
Waste Management.

1.8   TEMPORARY AND PERMANENT ELECTRICAL SERVICE HOOK-UP

The Contractor shall adhere to the following requirements when 
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connecting to the existing Ft. Wainwright electrical power distribution 
system.  These requirements are for either temporary or permanent power, 
for Contractor or Government field office(s), or any other temporary 
facilities used during the course of this contract.

a.  The Contractor shall obtain permission from Utilities 
Distribution foreman before starting any work on the electrical 
distribution system.  Contact may be made by telephone at (907) 
353-6130 or in person at building 3022.

b.  The Contractor shall provide all plant, labor, materials and 
supervision necessary for power hook-ups except for the final 
hook-up to the distribution system.  Final hook-up will be 
accomplished by Post personnel (DPW Line-crews) who will close in 
the cutouts after inspecting all work.

c.  All work shall be accomplished in a workman like manner and in 
accordance with all applicable codes (NEC and NESC). 

d.  All jobsite trailer(s)/building(s) shall be located a minimum of 
20 feet from High Voltage power lines.

e.  The Contractor shall coordinate the final hook-up to the 
electrical distribution system with the Utilities Distribution 
foreman through the DPW Project Manager and Contracting Officer.

1.9   UTILITY OUTAGES - FORT WAINWRIGHT

The Contractor shall submit, in writing, a request for a utility outage 
to the Distribution Foreman (by FAX @ 907-353-6159 or hand delivered to 
Building 3022) with as much lead time as possible, but not less than 
five (5) working days prior to the requested utility outage date.  The 
Contractor shall be responsible for verification of facsimile 
transmission to the Distribution Foreman by calling 907-353-7139.  
Contracting Officer shall be notified 5 days in advance of outages to 
occupied buildings to allow coordination with occupants.

All outages are to be scheduled to occur between 0800 and 1500 hours 
Tuesdays through Thursdays, but in no case shall the duration of the 
outage exceed four (4) hours.  If outages exceed 4 hours Contractor 
shall provide temporary utilities to all facilities affected by lateral 
work.

The Contractor shall identify utilities affected (water, sewer, steam, 
condensate, electricity), the facilities affected, the exact locations, 
the duration of the outage, and a brief explanation of the work to be 
performed.

The Contractor may request utility outages outside of the normal 
accepted time frames and durations listed above; however, the acceptance 
of the request will be at the discretion of the Director of Public Works.

At the discretion of the Director of Public Works, and when deemed 
necessary for safety, efficiency, and mission impact, the Director of 
Public Works may direct the outage to occur during a specific day, or 
time of day, to minimize the impact to the affected buildings.  Attached 
to this section, see utility matrix for utility requirements to each 
affected building.
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1.9.1   Telephone and Cable Outages

For commercial telephone and cable outages, the Contractor shall make 
those requests directly to the provider.  No excavation shall be allowed 
until the provider has located and marked the utility line.

1.9.2   Notification and Posting of Outage Notices

Notification and posting of scheduled outage notices will be conducted 
as follows:

For Contractor initiated outage requests, the Contractor is responsible 
for posting outage notices on all affected buildings a minimum of 24 
hours before the outage.  The Contractor is responsible for posting 
notices at all building entrances and for notifying the designated 
building manager either in person or telephonically.  The DPW customer 
service office will provide the DPW Project Manager and the Contractor a 
listing of the names and phone numbers of the building managers for the 
affected buildings.

If the work cannot be completed within the outage time requested, and 
another outage is necessary, a new request shall be submitted and 
approval obtained in advance for the additional time required.  

When the work cannot be completed within the outage time requested and 
the DPW shop personnel are required to stay beyond their normal duty 
day, the Contractor will be held responsible for all overtime costs 
associated with the outage.

Valve operations on active utilities will be performed by post personnel.

1.9.3   Emergency Outages

For emergencies when advance notification of a utility outage cannot be 
made, the following procedures apply:

The Contractor will notify the Utilities Distribution Foreman who will 
then notify the DPW Customer Service Office and the on-duty Fire 
Department Assistant Chief of the general information and circumstances 
relating to the outage.  The information to be provided includes the 
utility affected (i.e. water, steam, or power), the general area of the 
affected outage and/or the specific buildings affected.  The Utilities 
Foreman will provide periodic updates to the Customer Service Office 
during extended outages.

1.10   DISPOSITION OF MATERIALS

Combustible and noncombustible waste material shall be disposed of in 
the Ft. Wainwright Landfill.  No burning of materials will be permitted. 
 The landfill will be open by appointment only during the following 
hours (excluding Federal holidays): Monday - Thursday 0800 to 1600 hours 
and Friday 0800 to 1500 hours subject to the conditions listed below:  A 
landfill Authorization Card will be required for each Contractor.  The 
Contractor shall obtain the Authorization Cards from the Ft. Wainwright 
Environmental Office, Building 3023; phone 353-6249.  Load sheets will 
be required for each load at the landfill gate per current practice.  
Questions concerning disposal of solid waste at the Ft Wainwright 
Landfill can be addressed to the Ft Wainwright Environmental Office at 
353-6249.
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Construction Debris:

a.  Access must be coordinated at least one day in advance with DPW 
Grounds Maintenance Shop at 353-7192.

b.  Contents of the load must be construction materials only with no 
mixed garbage such as food containers or other household type 
refuse.  Mixed loads will be refused.

Asbestos:

a.  Loads must be properly documented.

b.  Access must be coordinated at least one day in advance with DPW 
Grounds Maintenance Shop at 353-7192.

c.  Delivery time must be coordinated at least four hours before the 
landfill closes for the day to allow the operator enough time to 
cover the material before the landfill closes.

d.  Disposal of asbestos waste is allowed in accordance with the 
following requirements; submit to the landfill operator a completed 
asbestos manifest form with each load of Asbestos Containing 
Material (ACM).  ACM shall be segregated from non-asbestos 
containing building debris (the Ft. Wainwright landfill will not 
accept whole-building waste streams for disposal in the asbestos 
cell), properly contained in leak-tight containers and labeled.  
Labeling shall include description of contents, ACM source location 
(building number or utilidor location), and the Contractor's name 
and contract number for identification purposes.

Containers may be barrels, drums, or six-mil or thicker plastic bags. 
The ACM waste shall be placed in approved locations only as directed by 
the landfill operator.  All containers shall have warning labels 
attached that state:

CAUTION CONTAINS ASBESTOS AVOID OPENING OR BREAKING CONTAINER BREATHING 
ASBESTOS IS HAZARDOUS TO YOUR HEALTH

OR

CAUTION CONTAINS ASBESTOS AVOID OPENING OR BREAKING CONTAINER BREATHING 
ASBESTOS DUST MAY CAUSE SERIOUS BODILY HARM

Prohibitions and Special Restrictions:

a.  Scavenging and Salvaging is prohibited.

b.  Disposal of hazardous wastes, as defined by 40 CFR 261 is 
prohibited.  Ensure waste meeting this definition is disposed of in 
accordance with 40 CFR 262, Standards Applicable to Generators of 
Hazardous Waste.

c.  Disposal of raw sewage, liquids, radioactive material, 
explosives, oil, solvents, strong acids, untreated sewage sludge, 
septage, untreated pathogenic, and other waste defined under 18 AAC 
60.910(28) is prohibited at this facility.
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d.  Disposal of lead-acid vehicle batteries is prohibited.

e.  Disposal of polluted soil as defined by 18 AAC 60.025 & 330 is 
prohibited.

f.  Disposal of trash other than construction debris is prohibited.

g.  Drums must be empty and cleaned of fluids prior to crushing.  
All drums must be crushed and flattened prior to disposal.

h.  Ensure that if scrap vehicles are accepted at the landfill, they 
are drained of all oil and petroleum products and lead-acid 
batteries are removed prior to disposal.

i.  Any trees, shrubs or other vegetation that is to be disposed of 
in the Ft. Wainwright landfill shall be chipped prior to disposal.  
This requirement applies to all shrubs, vegetation and trees with a 
base diameter of 3 inches or less.  All trees with a base diameter 
of greater than 3 inches shall be salvaged for public use.  All 
waste materials from the salvage operations shall be chipped and 
disposed of in the landfill.

1.10.1   Landfill Cover Requirements

All construction and asbestos containing material (ACM) debris placed in 
the landfill by the Contractor's operations shall be covered daily.  The 
Contractor shall provide all plant, labor, material, equipment and 
supervision necessary to cover all construction and ACM debris deposited 
in the landfill generated by this project's construction operations.  
The Contractor shall be responsible for providing cover in accordance 
with the requirements listed below and in accordance with all local, 
State, and Federal regulations.  This work is considered incidental to 
the project requirements and no separate payment will be made for this 
work.

1.10.1.1   Cover Layer Requirements

a.  The material used to cover the construction debris and ACM cells 
shall be obtained from an approved source(s).  See additional 
requirements listed in paragraph Cover Material Source below.

b.  Material shall be spread in sufficient quantity and loose 
thickness to ensure that when compactive effort is applied that the 
cover material will consolidate easily and uniformly, and that all 
debris is covered.  Loose cover material shall be spread in such a 
manner in a thickness so as to preclude damage to bagged ACM.  
Exposed debris or bagged ACM will not be allowed.

c.  The maximum compacted thickness shall be 12 inches minimum and 
24 inches maximum.

d.  Compactive effort shall be applied uniformly across the entire 
surface employing equipment of a type specifically designed for use 
in this type of environment.  Required compactive effort shall be 
equivalent to 3-passes of a D-6 dozer or heavier piece of equipment 
over the entire surface to be covered.

1.10.1.2   Cover Material Source
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There are no borrow sources available at Ft. Wainwright, suitable cover 
material shall be provided from a source outside of Ft. Wainwright.

The Contracting Officer shall approve that source.  This material shall 
meet the requirements outlined in the paragraph entitled NON-GOVERNMENT 
BORROW SOURCES.

The Contractor shall provide all plant, labor, equipment and supervision 
necessary for the acquisition, transport and off-loading of the cover 
material at the landfill.

1.10.1.3   On-site Equipment Storage

Storage of equipment associated with this effort may be stored within 
the boundary of the landfill.  It is the Contractor's responsibility to 
safeguard against unauthorized access and operation of equipment during 
non-duty hours.

1.11   TESTS

The Contractor shall provide testing by an independent COE approved 
testing laboratory, except where specifically noted to be performed by 
the Government, in accordance with SECTION 01451 CONTRACTOR QUALITY 
CONTROL.

1.12   WARRANTY OF CONSTRUCTION

a.  In addition to any other warranties in this contract, the 
Contractor warrants, except as provided in subparagraph "i" herein, 
that the work performed under this contract conforms to the contract 
requirements and is free of any defect of equipment, material, or 
design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.

b.  This warranty shall continue for a period of 1 year from the 
date of final acceptance of the work.  If the Government takes 
possession of any part of the work before final acceptance, this 
warranty shall continue for a period of 1 year from the date the 
Government takes possession.

c.  The Contractor shall remedy at the Contractor's expense any 
failure to conform, or any defect.  In addition, the Contractor 
shall remedy at the Contractor's expense any damage to 
Government-owned or -controlled real or personal property, when that 
damage is the result of:

1.  The Contractor's failure to conform to contract 
requirements; or 

2.  Any defect of equipment, material, workmanship, or design 
furnished.

d.  The Contractor shall restore any work damaged in fulfilling the 
terms and conditions of this clause.  The Contractor's warranty with 
respect to work repaired or replaced will run for 1 year from the 
date of repair or replacement.

e.  The Contracting Officer will notify the Contractor, in writing, 
within a reasonable time after the discovery of any failure, defect, 
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or damage.

f.  If the Contractor fails to remedy any failure, defect, or damage 
within a reasonable time after receipt of notice, the Government 
shall have the right to replace, repair, or otherwise remedy the 
failure, defect, or damage at the Contractor's expense.

g.  With respect to all warranties, expressed or implied, from 
subcontractors, manufacturers, or suppliers for work performed and 
materials furnished under this contract, the Contractor shall: 

1.  Obtain all warranties that would be given in normal 
commercial practice;

2.  Require all warranties to be executed, in writing, for the 
benefit of the Government, if directed by the Contracting 
Officer; and 

3.  Enforce all warranties for the benefit of the Government, if 
directed by the Contracting Officer.

h.  In the event the Contractor's warranty under subparagraph "b" 
herein has expired, the Government may bring suit at its expense to 
enforce a subcontractor's, manufacturer's, or supplier's warranty.

i.  Unless a defect is caused by the negligence of the Contractor 
or subcontractor or supplier at any tier, the Contractor shall not 
be liable for the repair of any defects of material or design 
furnished by the Government nor for the repair of any damage which 
results from any defect in Government-furnished material or design.

j.  This warranty shall not limit the Government's rights under the 
Inspection of Construction clause of this contract with respect to 
latent defects, gross mistakes, or fraud.

k.  Defects in design or manufacture of equipment, specified by the 
Government on a "brand name and model" basis, shall not be included 
in this warranty.  In this event, the Contractor shall require any 
subcontractors, manufacturers, or suppliers thereof to execute their 
warranties, in writing, directly to the Government.

1.12.1   Failures

Upon receipt of notice from the Government of failure of any part of 
warranted items during the warranty period, the affected part or parts 
shall be promptly replaced.  Such replacement shall include furnishing 
and installing the necessary new part or parts, making all necessary 
repairs, restoring the affected item to the operating condition 
specified in this contract and making all such tests as are necessary to 
ensure that there are no remaining defects.  Such tests shall be 
performed in the presence of representatives of the Using Agency 
indicated below.  Upon final acceptance of the work or transfer of 
responsibility to the Government for operation and maintenance of the 
items covered, whichever is earlier, the Contractor shall be responsible 
to the Using Agency for the warranty provisions of this contract.  A 
letter stating the applicable warranty provisions shall be furnished to 
the Contracting Officer in duplicate, in the format and text shown in 
the sample letter attached to this section.
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Attn:  APVR-WPW-EN Directorate of Public Works
3015 Montgomery Road, #6500

Fort Wainwright, Alaska  99703-6500

1.12.2   Warranty Tag

See specification section 01780, paragraph 1.3.5, Close-out Submittals 
for Warranty Tag Information.

1.13   CAMP FACILITIES

There are no Government owned camp facilities at the jobsite for the 
Contractor's use.

1.14   PARTNERING

The Government intends to encourage the foundation of a cohesive 
partnership with the Contractor and its subcontractors.  This 
partnership will be structured to draw on the strengths of each 
organization to identify and achieve reciprocal goals.  The objectives 
are effective and efficient contract performance, intended to achieve 
completion within budget, on schedule, and in accordance with plans and 
specifications.

This partnership will be bilateral in makeup, and participation will be 
totally voluntary.  Implementation of this initiative will be a topic of 
discussion at the Preconstruction Conference.  Other recurring or 
special purpose meetings, as agreed between the Government and the 
Contractor, will be held as necessary to resolve contentious issues and 
maintain the partnering spirit.

1.15   OPERATION AND MAINTENANCE (O & M) MANUALS

One hard copy and one electronic CD ROM (matching hard copy) shall be 
submitted to the Contracting Officer not later than 30 days prior to 
scheduled contract completion.  Failure to submit manuals by this date 
will be considered cause to withhold any payments due the Contractor.  
All equipment manual materials shall be durable, clearly printed or 
reproduced copies, not more than 8-1/2 x 11 inches in size, or neatly 
folded to that size without overlapping into the binding.  Materials 
shall be indexed and bound in stiff covers with tab separators.  
Approval of manuals shall be obtained prior to scheduling operating 
tests and field training courses.

1.16   HEALTH HAZARD ASBESTOS

Minor amounts of asbestos may be present within building materials 
encountered while working with existing insulation, piping and 
equipment.  The Contractor shall determine the presence of asbestos and, 
if present, notify the Contracting Officer immediately and provide 
safeguards and disposal methods, including work practices, respiratory 
protection and industrial hygiene measures, that satisfy 29 CFR 1910 and 
29 CFR 1926.58.  An equitable adjustment will be made to the contract 
for additional work required if asbestos is present.  Removal and 
disposal shall also satisfy 40 CFR 61.140 through 61.156, with disposal 
satisfying 61.146(c)(1).

1.17   EARTHQUAKE-RESISTANT EQUIPMENT SUPPORTS
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All items of electrical, mechanical, and other installed equipment shall 
be mounted to prevent damage from lateral motion caused by earthquake.  
Restraints for seismic loading shall comply with requirements in TI 
809-04.  Items of suspended or supported equipment subject to causing 
damage by swaying or tipping shall be cross-braced or laterally secured 
to the building structure.  Any items of equipment mounted without rigid 
restraint of lateral motion shall have sufficient clearances and 
flexibility of associated wiring, piping, or other connections to 
accommodate the full range of such motion as might occur.

1.18   NPDES

Work shall comply with EPA National Pollutant Discharge Elimination 
System (NPDES General Permit No. AK-R-10-0000 for Construction 
Activities).  See SECTION 01356 STORMWATER POLLUTION PREVENTION MEASURES 
for additional specific requirements.

1.19   NON-GOVERNMENT BORROW SOURCES
   
The Contractor shall check any non-Government, proposed borrow sources 
for the presence of hazardous substances and petroleum products as 
defined in ASTM E 1527.  The publication includes guidance on previously 
examined sites.  A Phase I Environmental Site Assessment, also as 
defined therein, shall be submitted for each proposed borrow site as a 
supplement to the Environmental Pollution Control Plan specified in 
SECTION 01411 ENVIRONMENT PROTECTION.  The report shall identify any 
previous or current presence of hazardous substances at the site, 
regardless of whether they have been, or can be, released to the 
environment.  The Assessment shall be performed under the direct 
supervision of an independent, registered professional engineer, 
currently licensed by the State in which the borrow source is located, 
and within such time frame as will ensure reports are valid when 
submitted.  The engineer shall have a minimum of 3 years experience in 
performing satisfactory Environmental Site Assessments.  All reports 
shall be certified in writing by the engineer and submitted in the 
standard format specified in the referenced publication, through the 
Contracting Officer, to the Post Environmental Office for review.  
Reports shall be submitted at least 30 days prior to needing borrow 
materials in the work.  The qualifications of the engineer performing 
the Assessment shall be included with the report.  Where hazardous 
materials are indicated, use of the source will not be allowed.  No 
borrow materials shall be brought onto Government property without 
approval of the Contracting Officer.  The Government reserves the right 
to sample and test any borrow materials delivered to the project for 
conformance with this specification.

1.20   BIRDS' PROTECTION

Federal and State law protects the Cliff Swallows that build mud nests 
on Base/Post facilities.  Once the Cliff Swallow establishes nest and 
lays birds eggs, then the nest cannot be removed or annoyed until the 
nests are no longer occupied.  Forcing or annoying the birds to abandon 
an occupied nest is a violation of State and Federal law.  Any work 
including demolition of known Cliff Swallows nesting areas (i.e., eaves, 
porches, entranceways, tanks, etc.) shall be done prior to 10 May or 
after 1 August to avoid project delays.

The Contractor shall initiate a program to remove the partially 
completed nests daily from 10 May to 21 July to avoid work stoppage.  
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The Contractor is responsible for all or any delays and charges filed by 
U.S. Fish and Wildlife Service and the State of Alaska Department of 
Public Safety due to his/her negligence in removing and/or annoying such 
established nests.

1.21   REQUIRED UTILITY SERVICES

The Contractor will be required to provide full temporary utilities and 
services for each facility affected by any outages during the execution 
of this contract, using materials that meet NSF 61 requirements.

1.21.1   Utility Service Plan

The Contractor shall provide a detailed plan, for Government approval, 
indicating the Contractor plans to maintain utility services to all 
facilities during the performance of this contract.  Contractor shall 
submit the Utility Service Plan in tabular form and shall include a 
corresponding site plan for each facility affected.  Due to the large 
number and diversity of facilities affected, the Contractor shall allow 
30 calendar days for review, coordination and approval of the plan. If 
revisions are necessary, the Contractor shall adjust the plan as 
necessary and resubmit the revised plan for approval.  The Contractor 
shall provide a revised plan within 7 calendar days and allow an 
additional 15 calendar days for review, coordination, and approval of 
the revised plan.  No construction operations may begin until approval 
of the Utility Service Plan has been obtained.  If project construction 
will be performed in stages, the Contractor is responsible to obtain 
Interim Approval from ADEC to operate completed water line sections.

1.21.2   Utility Line Isolation In Utilidor

The Contractor shall isolate all water, sewer, and steam and condensate 
lines with flanged connections, gaskets, and bolted-on blind flanges.  
All lines 2 inches NPS and larger shall employ welded slip-on flanges, 
and all lines smaller than 2 inches NPS may be welded slip-on or 
screwed-on flanges at the Contractor's option.  All work and materials 
accomplished/provided shall meet the requirements as outlined below:

a.  SECTION 05093 WELDING PRESSURE PIPING

b.  SECTION 02559 HEAT DISTRIBUTION SYSTEMS IN UTILIDORS AND MANHOLES

The Contractor shall coordinate temporary utility outages with the Post 
Utility Foreman.  A minimum of 5 days advanced notice will be required 
for the outage.  Once the outage is in effect, the Contractor shall 
expedite the isolation operations so as to minimize the utility 
disruption.  Post personnel will perform actual valve operations.

1.21.3   Temporary Water Lines

All temporary potable water lines shall be disinfected in accordance 
with SECTION 02511 WATER DISTRIBUTION SYSTEMS IN UTILIDORS.  Temporary 
water lines must comply with NSF 61 material requirements.

1.22   TEMPORARY UTILITY REQUIREMENTS

It is the Contractor's responsibility to carefully review the 
requirements of this paragraph, field verify the information provided 
for accuracy, and seek clarification/guidance/direction from the 
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Contracting Officer for any questions.  If Contractor believes any 
outage information or details were overlooked, the discrepancy(s) should 
be brought to the Contracting Officer's attention and resolved.

AM #2...The Contractor shall obtain approval from ADEC for temporary 
utilities before they are put into service for this project.  The 
submittal checklists are available from ADEC at:

State of Alaska
Department of Environmental Conservation
Northern Regional Office
610 University Ave.
Fairbanks, AK 99707-3643...AM #2

1.22.1   Utilidor/Building Heating Prohibitions

Temporary heat for the utilidor or buildings shall not be accomplished 
with electricity.  Buildings shall be heated using the same medium as is 
currently in use.  The utilidor shall be heated using form of unit 
heaters, steam or oil fired forced air heat (i.e. salamander) or some 
other alternate method of the Contractor's devising.  Whichever heating 
medium the Contractor elects to employ, that method shall be coordinated 
through the Contracting Officer.

1.22.2   Materials List for Temporary Utility Services

The Contractor shall submit a list of all materials used in providing 
temporary utilities for this project.  This list shall be provided in 
tabular form and include the following:

a.  Building number

b.  Material type(s) and size(s)

c.  Intended usage

1.22.2.1   Environmental Protection for Temporary Sewer System

The Contractor shall submit, as part of his TEMPORARY UTILITY PLAN, an 
environmental protection segment that specifically addresses how the 
Contractor will deal with unintended discharge of raw sewage onto the 
ground or in the utilidor.  The plan shall include the following:

a.  Primary POC (name and phone #).

b.  Alternate POC (name and phone #).

c.  Monitoring/maintenance person (this person shall be capable of 
operating/maintaining/repairing the equipment and components).

d.  Containment plan complete with a list of equipment/materials to 
be employed to contain the discharge.

e.  Cleanup plan.

f.  Personnel health and safety plan.

g.  Notification plan in the event of an unintended discharge of raw 
sewage.
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1.22.3   Steam

The only time a building can be without steam is 1 JUNE through 1 
SEPTEMBER.  This exemption for steam service does not apply if full 
utilities are required at all times for a particular building (see 
below).

1.22.4   Sewer

Work at intersection of Meridian and Montgomery Rd will require 
temporary sewer for all buildings from the east, and the following 
buildings from the west:

a.  3015

b.  3026

c.  3021

d.  3020

1.22.5   Water

Work at intersection of Meridian and Montgomery Rd will require 
temporary water for Buildings 3008, 3011, and the following buildings 
from the west:

a.  3015

b.  3026

c.  3021

d.  3020

1.22.6   Electrical

1.22.6.1   Electrical Power Outages 4-hour Maximum Duration

If for some reason electrical power will be affected, the following 
buildings cannot have an outage lasting more than 4 hours:

a.  3008

b.  3011

c.  3015

d.  3026

e.  3021

f.  3020

g.  3033

h.  3031
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1.22.7   Special Temporary Utilities Requirements

1.22.7.1   Commissary/PX facility (Building 3703 complex) 

Full temporary utilities will be required at all times for this 
facility.  No outages of any kind are permitted.

1.22.7.2   Building 3730

Temporary sewer and water are required for this facility.  If steam is 
cut off from 1 JUNE through 1 SEPTEMBER, the Contractor must provide 
Building 3730 with temporary hot water pressure washers that provide 
equivalent service as the units that would be knocked off line by a 
steam outage.

1.22.7.3   Physical Fitness Center (PFC)

The PFC (Building 3709) will require full temporary utilities at all 
times.  If any temporary utility outage is necessary, it is only 
permitted after PFC business hours, and IAW any other requirements noted 
above.

1.23   COORDINATION OF WORK

Traffic control plan shall be submitted 60 days in advance of 
construction commencement.  Any changes or modifications to the traffic 
control plan will require an additional 30-day Government review period. 
 Detour and construction signage must be posted 7 days in advance of any 
closure or detour.  Detours, temporary roads and closures must be 
coordinated through the Contracting Officer.  Notification to newspapers 
& TV must be coordinated 30-days in advance of construction.

Montgomery Road at Meridan may be closed for a maximum of 2 months.

Meridian may not be closed during construction, except for small, 
regional detours.  Access to the Physical Fitness Center from Meridan 
must remain open at all times.

The main access to the Commissary from Oak Avenue must remain open for 
truck deliveries.  Also access to Commissary parking must remain open.

Provide access for local traffic on all roads.

During closure of Meridian road, traffic shall be routed onto Whidden 
road. This road shall be used for two way traffic until completion of 
the intersection at Meridian and Montgomery.  The Contractor shall 
install a temporary traffic light, complete with traffic controller.  
The traffic light controller shall include a means of sensing traffic 
when present at Whidden Road waiting to pull onto Gaffney.  Appropriate 
signage shall be supplied for other roads affected during this revision. 
 The road shall be restriped for two way traffic and returned to one way 
striping upon completion of the work.  Restriping of lanes shall be 
utilized in place of lane separation cones.

2-way detour traffic (off existing paved roads) access with 13 foot wide 
lanes must be maintained.

During closure of Neely Road, traffic shall be detoured and temporary 
roads shall be constructed to provide vehicle and delivery truck access 
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to Building 3727 (Arts and Craft Shop) and Building 3728 (DFAC) from Oak 
Avenue.  In the event that construction interferes with permanent 
parking areas around the buildings, temporary parking areas shall be 
constructed by Contractor, with access from Oak Avenue.  Temporary roads 
crossing drainage ditches shall be temporarily culverted or bridged.  
Access to Building 3726 (Post Office) from Meridian Road shall remain 
open.  A pedestrian crossing must be provided across Neely Road to allow 
access.  Temporary roads and parking shall be established and maintained 
as specified in SECTION 01500.

1.24   SCHEDULING OF WORK

The Contractor shall limit his work between 0600 hours and 2200 hours 
everday while working within the Barracks vicinities (Building Number 
3706, 3707 and 3708).  Construction noise shall be kept to minimum and 
without disturbing the Barracks' residents daily activities.

1.25   PHASING OF WORK

The base bid item shall be accomplished in the following order:  
Montgomery Road and Oak Avenue shall be completed first prior to start 
working on Neely Road.  Bid item 0009 (Option 8) Electrical Feeder 12-13 
can be worked on at any time if awarded.

1.26   ATTACHMENTS

Required Utility Services During Construction

Institutional Controls

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED
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S A M P L E  L E T T E R

Contracting Officer
Date__________________
Address (as stated in Notice of Award)

SUBJECT:  Warranty Provisions, Contract

GENTLEMEN:

This is to acknowledge our responsibility in connection with the warranty
provisions of this contract as set forth in the contract specifications.

The following items, equipment or systems furnished or installed under
this contract are hereby warranted against defective design, material and
workmanship for a period as indicated:

Warranted Item,            Identification               Warranty Expires 
at
Equipment or System        Serial Number, Etc.          11:59 PM Std. 
Time 
___________________        ___________________          
___________________
___________________        ___________________          
___________________
___________________        ___________________          
___________________

Upon receipt of notice from the Government of failure of any part or
parts of the warranted item, equipment, or system during the warranty 
period, the affected part or parts will be replaced promptly with new
parts.  Such replacement will include furnishing and installing the new 
part or parts, making all necessary repairs, restoring the item, 
equipment, or system to the operating condition specified in this 
contract
and making all such tests as are necessary to ensure that there are no 
remaining defects.  Such tests will be performed in the presence of the
Representative of the Using Agency indicated below.

We are responsible to ______________________________________ for the
warranty provisions of this contract.  Correspondence regarding the 
failure of any of the preceding items, equipment or systems covered by 
the warranty provisions of this contract should be addressed to:

___________________________________        Telephone Number:
___________________________________        _________________
___________________________________        _________________

Very truly yours,

Signed:  ________________________________________
Title:  _________________________________________
Organization:  __________________________________
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